
 

 
Terms of Reference 

for 
Detail Site Assessment of the Solar systems Installed at District Hospitals, Urban Primary Health 

Centres, Community Health Centres, Primary Health Centres and Sub Centres across twelve Districts in 

Nagaland (Mon, Tuensang, Mokokchung, Longleng, Peren, Zunheboto,Kohima, Dimapur, Phek, 

Kiphire, Wokha and Noklak) 

Title Site Assessment of the Solar systems Installed at District Hospitals, 

Urban Primary Health Centres, Community Health Centres, Primary 

Health Centres and Sub Centres across twelve Districts in Nagaland 

Timeline 45 days 

Expected area of 

expertise 

Solar agencies/consultants for the Solar assessment 

Apply Link https://forms.gle/nFy9YyXAB6bJocpr6   

(Contact Procurement for Form Link) 

Last Date for Apply 23rd February 2025 

 

About SELCO Foundation 

 

SELCO Foundation is a not-for profit, public charitable trust. It was founded in 2010 and is headquartered 

in Bangalore, Karnataka, India. SELCO Foundation seeks to inspire and implement solutions that alleviate 

poverty by improving access to sustainable energy to underserved communities across India in a manner 

that is socially, financially, and environmentally sustainable.  

 

SELCO Foundation’s key objectives include: 

• Systematically identify diverse needs of the poor, understand and define the role of sustainable 
development, poverty alleviation and decentralized energy.  

• Create and deploy innovative solutions that positively impact well- being, health, education and 
livelihoods towards the alleviation of poverty.  

• Foster the development of enabling conditions or an ecosystem through holistic thought 
processes in technology, finance, entrepreneurship and policy. Currently the foundation works 
across 10 states in India. 

About the Program: 

 

Stronger primary healthcare systems are essential to achieve Sustainable Development Goal 3 (SDG3) 

which aims to ensure healthy lives and promote well-being for all, of all ages, through universal health 

coverage. This in turn, facilitates achieving other SDGs. Primary healthcare systems in rural, remote and 

vulnerable environments often lack the resources integral to provide affordable, accessible and good 

quality health care. Reliable and affordable electricity access, alongside appropriate medical and electrical 

https://forms.gle/nFy9YyXAB6bJocpr6


 

appliances contribute to increased efficacy and positive impact of healthcare provision. The need for 

energy is crucial when it comes to storing vaccines, using medical equipment such as baby warmers, 

suction apparatus and lighting especially during deliveries, powering diagnostic services and accessing 

basic lighting and communication for regular surgeries. Sustainable Energy when combined with efficient 

medical and electrical technologies helps to democratize the delivery of health services. As the country is 

putting their best foot forward in preparing to handling pandemic like COVID 19, SELCO Foundation along 

with philanthropic organisations and NGOs have partnered with the Ministry of Health, Government of 

India and NHSRC in one of the largest programs for upgrading and empowering public health facilities with 

solar energy and efficient medical equipment across India. The larger goal of the project is to strengthen 

25,000 public health with Decentralised Renewable Energy and efficient medical equipment in the next 5 

years. 

 

Due to improved reliability and access to clean energy, primary outcomes of the program include: 
 

• Increase in footfall, deliveries, types and number of services provided at the centre 
 

• Reduced out of pocket expenditure and transaction costs on accessing basic health 

services for poorer communities in the selected region 
 

• Improved staff comfort and retention levels especially in remote and vulnerable contexts 
 

• Reduction in cost per patient healthcare provision at a state level 
 

• Improved climate resilient and reliable access to critical health services for last mile 

populations 

 

 

1. Summary of the project:  

The SELCO Foundation, in partnership with the Government of Nagaland, proposes a detailed technical 

assessment of solar systems previously installed by various organizations and partners. These solar 

systems are installed across different levels of the health system, including District Hospitals, Urban 

Primary Health Centres, Community Health Centres, Primary Health Centres, and Sub-Centres, spanning 

twelve districts: Mon, Tuensang, Mokokchung, Longleng, Peren, Zunheboto, Kohima, Dimapur, 

Phek, Kiphire, Wokha, and Noklak. 

The purpose of this Terms of Reference (TOR) is to identify agencies or consultants capable of responsibly 

executing the technical assessment and recommending appropriate next steps or rectification plans for 

the solar systems if not working/ or if need any technical correction or upgradation in the proposed public 

health facilities. 

Note: Attached Detail Site as Annexure below 

 



 

The districts and the number of centres selected for assessment are mentioned below: - 

SL No District 
District 

Hospitals 
Urban Primary 
Health Centre 

Community Health 
Centres 

Primary Health 
Centres 

Sub Centres 

1 Mon 1  2  6 12 

2 Tuensang 1  2 9 12 

3 Mokokchung 1 1 3 9 13 

4 Longleng 1   3 4 

5 Peren 1  1 3 4 

6 Zunheboto 1  2 8 7 

7 Kohima  1 3 12 7 

8 Dimapur 1 1 2 6 5 

9 Phek 1  3 9 10 

10 Kiphire 1  1 4 4 

11 Wokha 1  2 6 12 

12 Noklak     1  

Total 10 3 21 76 90 

 

2. Goals and Objectives 

• Technical study report along with recommended BOM and its Specifications for rectification. 

• Assess the current operational status and efficiency of the installed solar energy systems.  

• Analyse whether the existing solar system meets the energy demands of critical healthcare 

services 

• Review system sizing, design, and installation quality to determine adherence to best practices 

and standards. 

• Evaluate the current operation and maintenance (O&M) strategies, including frequency and 

effectiveness of servicing 

• Technical study report along with recommended BOM and its Specifications for rectification. 

 

3. Scope of Work: 

1. Detailed technical assessment of existing solar system installed at different types of Health 

Centers. 

2.Preparation of detail study report based on the assessment; different levels of health system 

wise. 

3.Prepare technical recommendation and final BOQ for Rectification. 

 



 
 

The tasks and responsibilities of the agency include the following: 

 

4. Detail Site Assessment 

• Conduct site visits to collect the technical details as per the Annexure Attached. 

• Prepare Bill of Materials with specifications used at each site. 

• Prepare System and Load Wiring Single Line Diagram for each category of Design for existing 

Solar PV system. 

• Load Assessment at Sites (for the connected Solar and Non-Solar Loads). 

• Physical Observation and Electrical Recording of Components. 

 

5. Preparation of Detail Study Report 

• Prepare site-wise study report mentioning the components failure and causes of system 

breakdown. 

• Prepare List of PHCs under each category of solar system (Hybrid/On-Grid/Off-Grid) mentioning 

functional or non-functional. 

• Prepare and submit a comprehensive, well-structured report of the study. 

-Initial draft report should be reviewed before the final submission. 

 

6. Prepare final BOQ for Rectification 

Prepare a detailed solution for non-functional Solar PV system (Detail BOQ-Technical 

Specification and Quantity for each component required for replacement) centre-wise. 

 

7. Payment Terms:  

 

50% After signing the contract 

50% After submitting the final deliverables 

 

8. Selection Criteria: 

 

• The agency should have a minimum of 5 - 7 years' experience in providing technical services in 

the field of Solar PV technology. 

• The agency should have expertise in performing detailed energy audits. 

• The team members deployed by the agency are expected to have technical expertise in 

electrical/ solar solutions.  

• The agency should have the ability to interact with concerned government bodies whenever 

required. 

• Need to delegate through team representative in the geographies assigned by SELCO 

Foundation. 

 

 



 
 

9. To apply  

Interested consultants / organizations, with relevant experience (please include samples and/or 

references of the previous similar work as proof of experience) and based out of India are 

requested to reach out with a detailed proposal giving a brief on the methodology and the 

process they will uptake for this project, including budgets (with break-ups and explanation), 

timelines and milestones and submit the same to google form 

https://forms.gle/sAXfQBWgekEwwhyCA on before 23rd February, 2025.   

 

Any further queries please write to procurement@selcofoundation.org  with a subject line: 

“Site Assessment of the Solar systems Installed at District Hospitals, Urban Primary Health Centres, 

Community Health Centres, Primary Health Centres and Sub Centres across twelve Districts in 

Nagaland”  

 

 

 

Refer Terms and Condition: 
 

1. Sub-contracting:  In the event that the Consultant requires the services of subcontractors to 
perform any obligations under the Contract, the Consultant shall obtain the prior written approval 
of the Foundation. Any rejection or non-performance of the subcontractor shall not, in and of itself, 
entitle the Consultant to claim any delays in the performance, or to assert any excuses for the non‐
performance, of any of its obligations under the Contract, and the Consultant shall be solely 
responsible for all services, obligations and deliverables performed by its subcontractors. 
 

2. Quality Assurance 
The data submitted to SELCO Foundation should be accurate, complete, reliable, and relevant. 

Consulting agencies shall establish additional layers for data cleaning and submission.  

3. Financials & Reporting 
TDS will be deducted on the fixed amount as per Income Tax Act and Rate of Percentage. In 
accordance with the Central Board of Direct Taxes circular No. 7 of 2022 dated 30th March, 2022 
in relation to the clarifications with respect to Section 114AAA of the Income-tax Rules, 1962, 
failure to link Aadhar number to the PAN card and/or failure by any person, who falls within the 
income tax bracket or otherwise, to file tax returns in relation to payment of TDS for any service 
(in accordance with Section 206AB and 206AA) and/or an inoperative PAN card will result in a 20% 
tax deduction. 
 

4. Indemnification 
Both parties shall indemnify and hold its Trustees, Directors and representative officers, 

employees, agents harmless from and against any and all claims, demands, actions, losses, 

liabilities, charges, damages, costs and expenses (including but not limited to reasonable attorney's 

fees) arising out of or resulting from (1) any claims arising in connection with activities undertaken 

by both parties in connection with the project or (2) Consultant's gross negligence or willful 

misconduct or breach of any undertaking, covenant, representation or warranty contained in this 

agreement and/ or the actual infringement of any patent, trademark, copyrights, trade secret or 

any other intellectual property right of the third party. 

 

https://forms.gle/sAXfQBWgekEwwhyCA
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5. Patent, Copyright and other Proprietary Rights  
(i) Except as is otherwise expressly provided in writing in the Contract, the Foundation shall 

be entitled to all intellectual property and other proprietary rights including, but not 
limited to, patents, copyrights, and trademarks, with regard to products, processes, 
inventions, ideas, know-how, or documents and other materials which the Consultant has 
developed for the Foundation under the Contract and which bear a direct relation to or 
are produced or prepared or collected in consequence of, or during the course of, the 
performance of the Contract. The Contractor acknowledges and agrees that such 
products, documents and other materials constitute works made for hire for the 
Foundation.  

(ii) Subject to the foregoing provisions, all documents, reports, recommendations, 
documents, and all other data compiled by or received by the Consultant under the 
Contract shall be the property of the Foundation, shall be made available for use or 
inspection by the Foundation at reasonable times and in reasonable places, shall be 
treated as confidential, and shall be delivered only to the Foundation's authorized officials 
on completion of work under the Contract 

(iii) The Consultant will treat all information given to him/her as information of proprietary 
value and will not disclose the same to competitors or any outsiders. The Consultant will 
not at any time, except under legal process, divulge any trade or business secret relating 
to the Foundation or any customer or agent of the Foundation, which may become known 
to him by virtue of his position as consultant, save in so far as such disclosure shall be 
necessary in the interest and for the benefit of the said Foundation and will be true and 
faithful to the Foundation in all dealings and transactions whatsoever relating to the said 
Foundation. 

(iv) Reports or other data that are developed specifically for the performance of this Contract 
shall be the property of the Foundation and the Consultant shall deliver reports and data 
to the Foundation as per the milestones. Dissemination of the reports and any information 
from the said contracts shall be done with written approval from the Foundation.  
 
 

6. Publicity, use of name & Logo of the Foundation: The Consultant shall not advertise or otherwise 
make public for purposes of commercial advantage or goodwill that it has a contractual 
relationship with the Foundation, nor shall the Consultant, in any manner whatsoever use the 
name, emblem, logo or official seal of the Foundation or that of SELCO in connection with its 
business or otherwise without the written permission of the Foundation. 

 

7. Observance of Law:  
(i) Observance of Law: The Contractor will comply with all applicable laws, rules, regulations and 

statutory requirements and amendments thereof, in the manufacture and distribution of 
products and supplies and in providing services to the Foundation and during the term of 
Agreement. 

(ii)  
(iii) Child Labor- The Contractor will, its parent entities, partners or subcontractors nor any of its 

subsidiary or affiliated entities (if any) is engaged in any practice inconsistent with the rights 
set forth in the Child Labour (Prohibition and Regulation) Act of 1986, which, inter alia, 
requires that a child shall be protected from performing any work that is likely to be hazardous 
or to interfere with the child’s education, or to be harmful to the child’s health or physical, 
mental, spiritual, moral, or social development. 



 
(iv) Forced Labor- The Contractor will not engage in any activity that will result in forced or 

compulsory labor under applicable laws including the Bonded Labour System (Abolition) 
Act, 1976, 

(v) Abuse of Labor- Contractor will act in accordance with applicable laws and regulations and will 
not violate the rights of labourers as stated in The Factories Act, 1948 and similar legislations. 

(vi) Working Hours, Overtime, Wages and Other Benefits-Working hours, wages and benefits shall 
be provided by the Contractor to its staff and employees in accordance with applicable laws 
including the Minimum Wages Act, 1948. 

(vii) Declaration of blacklisting- Contractor represents and warrants to SELCO that, as on the date 
of signing of this Purchase Order, it is neither blacklisted/ debarred nor it is under a declaration 
of ineligibility by Central / State or Semi-Government Organization/Department or Institutions 
and Public Sector Undertakings in India and abroad Contractor further undertakes to duly 
inform SELCO in the event it is blacklisted subsequent to execution of this Purchase 
Order/Work Order. 

(viii) Compliance with Anti-bribery Laws: Contractor and each of its directors, officers, employees, 
agents or other (collectively referred to as " Contractor ") represent and warrant that it shall 
not either directly or on behalf of SELCO Foundation give, offer, promise to offer, or authorize 
the offer, directly or indirectly (proxy bribing), anything of value (such as money, shares, goods 
or service, gifts or entertainment) to government officials, government customers, potential 
government customers or foreign government officials including officials of any public 
international organizations or officials of any political party either in India or abroad 
("Officials") with an Intent to influence any act or decision in his or her official capacity Induce 
the Official to do or omit to do any act in violation of his or her lawful duty to obtain any 
improper advantage, or Induce to use such Official 's influence improperly to affect or 
influence an act or decision. 

(ix) The Contractor shall not provide any offering, promising, giving or receive, solicit or accept a 
financial or other advantage, or any other thing of value, with the intention of influencing or 
rewarding the behaviour of a person in a position of trust to perform a public, commercial or 
legal function to obtain or retain a commercial advantage. 

(x) Contractor understands and acknowledges that any non- adherence to the warranty as stated 
herein above will be violation of the provisions of the Indian Prevention of Corruption 
Act,1988 and other applicable laws and legislations ("Anti-bribery Laws"). 

(xi) In addition, Contractor agrees to promptly report to SELCO Foundation of any incident of 
breach or potential breach of this section. 

(xii) Compliance with Sexual Harassment of Women (Prevention, Prohibition & Redressal) Act, 
2013 (PoSH): The Contractor shall agree to adhere to the mandates prescribed under the 
Sexual Harassment of Women (Prevention, Prohibition & Redressal) Act, 2013, which requires 
all workplaces to have a Policy and Internal Committee to address complaints of sexual 
harassment that women may face at the workplace. 

 
8. Termination:  

Either party may terminate this contract by giving a notice in writing to the other party stating their 

intention to terminate the same on the expiration of Seven (7) days from the date of such notice. In 

addition, the Foundation may also terminate this contract forthwith in the event of any fraud, 

misconduct or neglect of duties on the part of the Consultant.  Any notice to be given hereunder shall 

be sufficiently given to the Consultant if forwarded by registered post or by Courier Service to the last 

known postal address of the Consultant and shall be sufficiently given to the Foundation if similarly 

forwarded to the registered office. Upon the termination of this contract and payment of the said fees 

due up to such termination, and payment of all disbursements and out-of-pocket expenses incurred 

up to the date thereof (provided the same have been incurred after obtaining prior approval), the 



 
Consultant shall deliver all deeds, documents and paper in his possession relating to the business 

of the Foundation or as the Foundation shall direct, and shall continue to afford him all reasonable 

assistance for concluding pending matters at the date of such termination without making any charge 

thereof. 

 

9.  Force Majeure: 
(i) Force majeure as used herein means any unforeseeable and irresistible act of nature, any 

act of war (whether declared or not), invasion, revolution, insurrection, terrorism, or any 
other acts of a similar nature or force, provided that such acts arise from causes beyond 
the control and without the fault or negligence of the Consultant 

(ii) In the event of and as soon as possible after the occurrence of any cause constituting force 
majeure, the affected Party shall give notice and full particulars in writing to the other 
Party, of such occurrence or cause if the affected Party is thereby rendered unable, wholly 
or in part, to perform its obligations and meet its responsibilities under the Contract. The 
affected Party shall also notify the other Party of any other changes in condition or the 
occurrence of any event which interferes or threatens to interfere with its performance 
of the Contract. Not more than fifteen (15) days following the provision of such notice of 
force majeure or other changes in condition or occurrence, the affected Party shall also 
submit a statement to the other Party of estimated expenditures that will likely be 
incurred for the duration of the change in condition or the event of force majeure.  

(iii) On receipt of the notice or notices required hereunder, the Party not affected by the 
occurrence of a cause constituting force majeure shall take such action as it reasonably 
considers to be appropriate or necessary in the circumstances, including the granting to 
the affected Party of a reasonable extension of time in which to perform any obligations 
under the Contract. 

(iv) If the Consultant is rendered unable, wholly or in part, by reason of force majeure to 
perform its obligations and meet its responsibilities under the Contract, the Foundation 
shall have the right to suspend or terminate the Contract on the same terms and 
conditions as are provided for in this Contract.  

 

10. Both the Foundation and the Consultant fully and freely intend to create an independent 
Contractor relationship under this Contract.  Nothing herein shall be deemed to establish a 
partnership, joint venture, association or employment relationship between the parties.  Both 
parties agree that the consultant has the right to sole and exclusive control over the manner and 
means employed in performing their activities under this Contract. 

 

11. Settlement of disputes:  
(i) The Parties shall use their best efforts to amicably settle any dispute, controversy, or claim 

arising out of the Contract or the breach, termination, or invalidity thereof.  
 

Any dispute, controversy, or claim between the Parties arising out of the Contract or the breach, 
termination, or invalidity thereof, unless settled amicably, within sixty (60) days after receipt by one 
Party of the other Party’s written request for such amicable settlement, the matter shall be referred 
by either Party to arbitration in accordance with the Arbitration and Conciliation Act, 1996. The venue 
of the arbitration shall be Bangalore. Likewise, the jurisdiction will vest with courts in Bangalore. 
  



 
 

 Annexure: Checklist 

 

Parameters Details 

1.  Name of Agency  

2.  Date of Site visit  

3.  Name of District  

4.  Name of Block  

5.  Name of the Health Centre  

6.  Name of Concerned Person Facilitating the 
Site Assessment (Officials of the Department) 

 

7.  Contact No. of the Concerned Person 
Facilitating the Site Assessment (Officials of 
the Department) 

 

8. Total Plant Capacity (kWp)  

9.  Sanctioned Load (As per Electricity Bill)  

10. Implementing Company  

11. EPC Company/Contractor Name  

12. Type of Solar System 1.Hybrid 
2.On-Grid 
3.Off-Grid 
 

 

13. Current Status of Solar Plant 

1.Functional 
 
2.Non-Functional 

14. GPS Coordinate of Center  

 
15. Geo-tag site Photograph (Attached) 

 

 
 
 
 
 
 
 
 
 
 



 
 
 
Annexure:1b 

 

 
Sr. 

No. 

 
Components 

 
Observations 

 
Remarks 

 
1 

 

Installation of Solar Module 

No. of Solar Module, Make & Rating 

Take Photo of Module Date Sheet 

 

 

AJB available (Yes/No) 

If Yes Rating 

 

 

 
2 

 

Battery Room (If Applicable) 

Dimension (L*B*H) in feet  

Window available (Yes/No) 
 
Any leakage (Yes/No) 

 

 
3 

 
 
Solar Inverter (PCU) 

PCU Rating/ Make 
 

Take Photo of PCU data Sheet 
 

 

 
PCU health (Output Parameters) 

Working/Not Working 

Need for Replacement 

Any Fault Reported 

 

ACDB available (Yes/No) 
 
MCB Rating used 

 

 
4 

 
Battery Bank 

No. of solar Battery 

Make 

Voltage Rating 

AH Rating 

Type of battery 

 

 
 
 

5 

 
 
 
Earthing System 
 
 
 

Total No. of Earthing System 
 
Is there separate earthing for DC 
side, AC side and Lightning 
Protection System(Y/N) 
 
 

 

Earth Pit Construction available (Y/N)  

Size of Earthing Cable-  



 

 
 
 

6 

 
 
 
Lightning Arrestor 

LA available (yes/No)  

No. of LA  

Type of Size of Down conductor  

 
7 

 

Safety Equipment 

Details 

 
 
Fire Extinguisher available (Y/N) 

 

 

 
8 

 

 
General 

 
Sign Board Available(Y/N) 

 
Yes ( )
 
No ( ) 

Consumer Mobile No. 
Consumer No as per Electricity Bill  
Unit Consumed per Month 
Bill Due Electricity Bill till date 
 

 

   
  9 

 
Attach Bill of Materials Used at the Site (With Specification) 
 
 

 

  
  10 

 
SLD (Single Line Diagram) 

Solar System (Clearly mentioning 
Cable Size and Component 
interconnection) 
 
Load Wiring (From Distribution Box 
with MCB Rating for each circuit) 

 

 
  11 

 
Energy Assessment of the Site (Clearly Indicating Solar /Non-Solar 
Loads) 

 

    
  12 

Physical and Electrical Recording of (PCU/Battery) 
 
Specify if the Readings are faulty 

 

 
  13 

 
Attach System Design Sizing 

 

  
  14 

 
Causes of Breakdown (In Detail) 

 

    
  15 

 
List of Components with Specification needs to be Replaced for 
Proper Functionality of Solar System (With Justification) Example 
 
. Solar Panels 
. Batteries 
. Other components 
 

 



 

   
  16 

  
Is Regular Maintenance from Vendor Happening 

 

   
  17 

Is the maintenance contract valid/expired? 
 
For how many years was the contract? 
 

 
 
 
 

  18 Is the Presence of Installation team from local or outside state?  

  19 Who is doing the maintenance of the Solar System in the Health 
Centre? 

 

    
  20 

 
General 

Is safety Sign Board and Single Line 
Diagram Available on the site(Y/N) 

 
Yes ( ) No ( ) 

 

 

Health Centers List  

 

Sl.No Name of the Health Centre Type  District 

1 Mon  District Hospital  Mon 

2 Tobu Community Health Center  Mon 

3 Aboi Community Health Center  Mon 

4 Chen  Primary Health Center  Mon 

5 Tang  Primary Health Center  Mon 

6 Naginimora  Primary Health Center  Mon 

7 Phomching  Primary Health Center  Mon 

8 Tizit   Primary Health Center  Mon 

9 Oting  Primary Health Center  Mon 

10 Longching  Sub Center  Mon 

11 Chenmoho  Sub Center  Mon 

12 Sheanghah Chingnyu  Sub Center  Mon 

13 Sheanghah Tangteh  Sub Center  Mon 

14 Mission Centre  Sub Center  Mon 

15 Ukha  Sub Center  Mon 

16 Yakshu  Sub Center  Mon 

17 Longwa  Sub Center  Mon 

18 Lapa  Sub Center  Mon 



 

19 Tizit Village  Sub Center  Mon 

20 Shamnyu  Sub Center  Mon 

21 Monyakshu   Sub Center  Mon 

22 Tuensang DH  District Hospital  Tuensang  

23 Noklak  Community Health Center  Tuensang  

24 Longkhim Community Health Center  Tuensang  

25 Chimonger  Primary Health Center  Tuensang  

26 Old Tsadang  Primary Health Center  Tuensang  

27 Chessore  Primary Health Center  Tuensang  

28 Angangba  Primary Health Center  Tuensang  

29 Noksen  Primary Health Center  Tuensang  

30 Thonoknyu  Primary Health Center  Tuensang  

31 Chare  Primary Health Center  Tuensang  

32 Kuthur  Primary Health Center  Tuensang  

33 Srinagesh  Primary Health Center  Tuensang  

34 Tonglongsor  Sub Center  Tuensang  

35 Nokhu  Sub Center  Tuensang  

36 Sangtak  Sub Center  Tuensang  

37 Yangpi  Sub Center  Tuensang  

38 Tsuwao  Sub Center  Tuensang  

39 Sangsangnyu  Sub Center  Tuensang  

40 Sangphur  Sub Center  Tuensang  

41 Waphur  Sub Center  Tuensang  

42 Sotokur  Sub Center  Tuensang  

43 Chiphur  Sub Center  Tuensang  

44 Peshu  Sub Center  Tuensang  

45 Sanglao  Sub Center  Tuensang  

46 IMDH District Hospital  Mokokchung  

47 Yimnyu  Urban Primary Health Center  Mokokchung  

48 Mangkolemba  Community Health Center  Mokokchung  



 

49 Tuli  Community Health Center  Mokokchung  

50 Changtongya  Community Health Center  Mokokchung  

51 Longjang  Primary Health Center  Mokokchung  

52 Longchem  Primary Health Center  Mokokchung  

53 Sabangya  Primary Health Center  Mokokchung  

54 Merangkong  Primary Health Center  Mokokchung  

55 Ungma  Primary Health Center  Mokokchung  

56 Kangtsung  Primary Health Center  Mokokchung  

57 Alongkima  Primary Health Center  Mokokchung  

58 Chuchuyimlang  Primary Health Center  Mokokchung  

59 Mongsenyimti  Primary Health Center  Mokokchung  

60 Khar  Sub Center  Mokokchung  

61 Unger  Sub Center  Mokokchung  

62 Yaongyimsen  Sub Center  Mokokchung  

63 Khanimu  Sub Center  Mokokchung  

64 Mopungchuket  Sub Center  Mokokchung  

65 Sungratsu  Sub Center  Mokokchung  

66 Japu  Sub Center  Mokokchung  

67 Longphayimsen  Sub Center  Mokokchung  

68 Longmisa  Sub Center  Mokokchung  

69 FAC SC  Sub Center  Mokokchung  

70 Aliba  Sub Center  Mokokchung  

71 Marepkong  Sub Center  Mokokchung  

72 Dibuia  Sub Center  Mokokchung  

73 Longleng District Hospital  Longleng  

74 Yongnyah  Primary Health Center  Longleng  

75 Tamlu  Primary Health Center  Longleng  

76 Yachem  Primary Health Center  Longleng  

77 Namching  Sub Center  Longleng  

78 Pongo  Sub Center  Longleng  



 

79 Sakshi  Sub Center  Longleng  

80 Tangha  Sub Center  Longleng  

81 Peren District Hospital  Peren 

82 Jalukie Community Health Center  Peren 

83 Tening  Primary Health Center  Peren 

84 Dungki  Primary Health Center  Peren 

85 Ntuma  Primary Health Center  Peren 

86 Bongkolong  Sub Center  Peren 

87 Samzuiram  Sub Center  Peren 

88 Mhainamtsi  Sub Center  Peren 

89 Gaili  Sub Center  Peren 

90 Zunheboto District Hospital  Zunheboto 

91 Aghunato   Community Health Center  Zunheboto 

92 Pughoboto  Community Health Center  Zunheboto 

93 Suruhuto  Primary Health Center  Zunheboto 

94 Akuluto  Primary Health Center  Zunheboto 

95 Atoizu  Primary Health Center  Zunheboto 

96 Ghathashi  Primary Health Center  Zunheboto 

97 Ighanumi  Primary Health Center  Zunheboto 

98 Satakha  Primary Health Center  Zunheboto 

99 Satoi  Primary Health Center  Zunheboto 

100 VK  Primary Health Center  Zunheboto 

101 Surumi  Sub Center  Zunheboto 

102 Hoshepu  Sub Center  Zunheboto 

103 Akuhaito  Sub Center  Zunheboto 

104 Chishilimi  Sub Center  Zunheboto 

105 Chisholimi  Sub Center  Zunheboto 

106 Aghuito  Sub Center  Zunheboto 

107 Lazami  Sub Center  Zunheboto 

108 Seikhazou  Urban Primary Health Center  Kohima 



 

109 Tseminyu  Community Health Center  Kohima 

110 Chiephobozou  Community Health Center  Kohima 

111 Viswema  Community Health Center  Kohima 

112 Khonoma  Primary Health Center  Kohima 

113 Jotsoma  Primary Health Center  Kohima 

114 Touphema  Primary Health Center  Kohima 

115 Kohima Village  Primary Health Center  Kohima 

116 Botsa  Primary Health Center  Kohima 

117 Jakhama  Primary Health Center  Kohima 

118 Kimipfuphe  Primary Health Center  Kohima 

119 Kezocha  Primary Health Center  Kohima 

120 Mezoma  Primary Health Center  Kohima 

121 Sechu  Primary Health Center  Kohima 

122 Chunlikha  Primary Health Center  Kohima 

123 Tesophenyu  Primary Health Center  Kohima 

124 Rusoma  Sub Center  Kohima 

125 Pfuchama  Sub Center  Kohima 

126 Khuzama  Sub Center  Kohima 

127 Kijimetouma  Sub Center  Kohima 

128 Phenshunyu  Sub Center  Kohima 

129 Rumesinyu  Sub Center  Kohima 

130 Dihoma  Sub Center  Kohima 

131 Dimapur District Hospital  Dimapur 

132 Burma Camp Urban Primary Health Center  Dimapur 

133 Dhansiripar  Community Health Center  Dimapur 

134 Medziphema  Community Health Center  Dimapur 

135 Molvom  Primary Health Center  Dimapur 

136 Niuland  Primary Health Center  Dimapur 

137 Kuhuboto  Primary Health Center  Dimapur 

138 Naga United  Primary Health Center  Dimapur 



 

139 Singrijan  Primary Health Center  Dimapur 

140 Chumoukidema  Primary Health Center  Dimapur 

141 Hukhai   Sub Center  Dimapur 

142 Sovima  Sub Center  Dimapur 

143 Pimla  Sub Center  Dimapur 

144 Phukato  Sub Center  Dimapur 

145 Sahoi  Sub Center  Dimapur 

146 Phek District Hospital  Phek 

147 Pfutsero  Community Health Center  Phek 

148 Meluri  Community Health Center  Phek 

149 Chozuba  Community Health Center  Phek 

150 Phusachodu  Primary Health Center  Phek 

151 Weziho  Primary Health Center  Phek 

152 Porba  Primary Health Center  Phek 

153 Ruzazho  Primary Health Center  Phek 

154 Zuketsa  Primary Health Center  Phek 

155 Thevopisu  Primary Health Center  Phek 

156 Dzulhami  Primary Health Center  Phek 

157 Lozaphuhu  Primary Health Center  Phek 

158 Chizami  Primary Health Center  Phek 

159 Chesezumi  Sub Center  Phek 

160 Thenyizumi  Sub Center  Phek 

161 Khulazu Basa  Sub Center  Phek 

162 Mesulumi  Sub Center  Phek 

163 Chozuba Village  Sub Center  Phek 

164 Zhavame  Sub Center  Phek 

165 Sekruzu  Sub Center  Phek 

166 Zapami  Sub Center  Phek 

167 Pfutseromi  Sub Center  Phek 

168 Zipu  Sub Center  Phek 



 

169 Kiphire District Hospital  Kiphire 

170 Pungro Community Health Center  Kiphire 

171  Likhimro  Primary Health Center  Kiphire 

172 Seyochung  Primary Health Center  Kiphire 

173 Kiusam  Primary Health Center  Kiphire 

174 Amahator  Primary Health Center  Kiphire 

175 Singrep  Sub Center  Kiphire 

176 Anatongre  Sub Center  Kiphire 

177 Longmatra  Sub Center  Kiphire 

178 Phelungre  Sub Center  Kiphire 

179 Wokha District Hospital  Wokha 

180 Sanis  Community Health Center  Wokha 

181 Bhandari  Community Health Center  Wokha 

182 Chukitong  Primary Health Center  Wokha 

183 Sungro  Primary Health Center  Wokha 

184 Wozhuro   Primary Health Center  Wokha 

185 Ralan  Primary Health Center  Wokha 

186 Baghty  Primary Health Center  Wokha 

187 Lakhuti  Primary Health Center  Wokha 

188 Changsu  Sub Center  Wokha 

189 Chumpholomng  Sub Center  Wokha 

190 Tsungiki  Sub Center  Wokha 

191 Akuk  Sub Center  Wokha 

192 L. Longidang  Sub Center  Wokha 

193 Liphayan  Sub Center  Wokha 

194 Tongtongo  Sub Center  Wokha 

195 Chudi  Sub Center  Wokha 

196 Longsa  Sub Center  Wokha 

197 N. Longidang  Sub Center  Wokha 

198 Pongidong  Sub Center  Wokha 



 

199 Wokha Village   Sub Center  Wokha 

200 Pangsha Primary Health Center  Noklak 

 

 

 

 


